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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION 11 DISTRICT 1 

 

CONTRACT PROPOSAL 
 
 

WBS ELEMENT NUMBER: 11CR.10991.21 CONTRACT: DK00113 
ROUTE: US 601 COUNTY: Yadkin 
DESCRIPTION: M illing, Resurfacing, Curb and Gutter, Sidewalk, and Pavement 

Markings 
 
BID OPENING: April 3, 2014 @ 10:00 AM 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 
L ICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON 
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE 
PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 
87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 
_________________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
 
QUOTE NO: DK00113 – US 601 RESURFACING 
N.C. DEPARTMENT OF TRANSPORTATION 
JOE L. LAWS, PE, DIVISION PROJECT MANAGER 
801 STATESVILLE ROAD 
P.O. BOX 250 
NORTH WILKESBORO, NORTH CAROLINA 28659 
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INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE 

PREPARING AND SUBMITTING YOUR BID. 
 
All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be 
prepared by electronic means as descr ibed elsewhere in the proposal.  Failure to comply with any requirement 
shall cause the bid to be considered ir regular  and shall be grounds for  rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. **Unit Pr ices shall be rounded off by the bidder  to contain no more than FOUR 
decimal places.**  

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE  PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 
ENGINEER’S OFFICE AT 801 STATESVILLE ROAD, P.O. BOX 250, NORTH WILKESBORO, NORTH 
CAROLINA 28659 BY 10:00 AM ON APRIL 3, 2014. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
QUOTE NO: DK00113 – US 601 RESURFACING 
 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

 

JOE L. LAWS, PE, DIVISION PROJECT MANAGER 
N.C. DEPARTMENT OF TRANSPORTATION 

P.O. BOX 250 
801 STATESVILLE ROAD 

NORTH WILKESBORO, NORTH CAROLINA 28659 
    
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder  
in accordance with Section 102 of the 2012 Standard Specifications for Roads and 
Structures.  The lowest responsible Bidder will be notified that his bid has been accepted 
and that he has been awarded the contract.  NCDOT reserves the r ight to reject all bids. 
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 DIVISION CONTRACT 
General Provisions 

 
 
GENERAL 
 
This contract is for paving with Asphalt Concrete Base, Intermediate, and Surface Courses on 
US 601 from NC 67 to SR 1367 (Sunset Drive) in Boonville, Yadkin County.  Work will include 
milling, resurfacing, curb and gutter, sidewalk, and paint pavement markings and markers.  The 
work shall consist of but not be limited to all labor, materials, supervision, and equipment. Please 
refer to the enclosed vicinity map for specific project location. 
 
The quantities shown in the itemized proposal for the project are considered to be approximate 
only and are given as the basis for comparison of bids.  The Department of Transportation may 
increase or decrease the quantity of any item or portion of the work as may be deemed necessary 
or expedient.  An increase or decrease in the quantity of any item will not be regarded as 
sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the 
completion of the work, except as provided for in the contract. 
 
All work and materials shall be in accordance with the provisions of the General Guidelines of 
this contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, the North Carolina Department of 
Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform 
Traffic Control Devices (MUTCD). These manuals may be found on the internet at: 

http://www.ncdot.gov/doh/preconstruct/ps/specifications/2012draft.pdf 

http://www.ncdot.gov/doh/preconstruct/ps/std_draw/default.html 

http://mutcd.fhwa.dot.gov/ 
 
 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 
The date of availability is May 1, 2014. 
 
No work will be permitted and no contract will be executed until all required bonds and 
prerequisite conditions and certifications have been satisfied. No work will be permitted prior to 
final execution of the contract. 
 
The completion date for this project is August 29, 2014.  No extensions will be authorized 
except as authorized by Article 108-10 of the 2012 Standard Specifications. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
Liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US 601 and NC 67 during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday from 7:00 A.M. to 8:00 A.M. 
 

In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 
Engineer. 

 

2. For New Year's Day, between the hours of 3:00 P.M. December 31st and 8:00 A.M. 
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:00 
A.M. the following Tuesday. 

 

3. For Easter , between the hours of 3:00 P.M. Thursday and 8:00 A.M. Tuesday. 
 

4. For Memorial Day, between the hours of 3:00 P.M. Thursday and 8:00 A.M.  Tuesday. 
 

5. For Independence Day, between the hours of 3:00 P.M. the Thursday before the week of 
Independence Day and 8:00 A.M. the following Monday after the week of Independence 
Day. 

 

6. For Labor Day, between the hours of 3:00 P.M. Thursday and 8:00 A.M. Tuesday. 
 

7. For Thanksgiving Day, between the hours of 3:00 P.M. Wednesday and 8:00 A.M. 
Monday. 

 

8. For Christmas, between the hours of 3:00 P.M. the Friday before the week of Christmas 
Day and 8:00 A.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 

The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 

The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated herein and place traffic in the original traffic pattern. 
 

The liquidated damages are One Thousand Dollars ($1,000.00) per hour. 
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MAJOR CONTRACT ITEMS 
 
The following listed items are the major contract items for this contract (See Articles 101 and 
104-5 of the 2012 Standard Specifications): 
 

Line # Description 
5 Asphalt Concrete Base Course, Type B25.0B 
6 Asphalt Concrete Intermediate Course, Type I19.0B 
7 Asphalt Concrete Surface Course, Type S9.5B 
9 2’-6”  Concrete Curb & Gutter 

 
 
SPECIALTY ITEMS 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 
Standard Specifications). 
 

Line # Description 
19 Permanent Pavement Markers 

 
 
PREPARATION AND SUBMISSION OF BIDS  
 
The entire bid proposal package, properly signed and executed, must be returned in order for the 
bid to be considered as responsive. Incomplete proposal packages may be considered 
unresponsive.  Bid proposals shall be completed in ink and any corrections shall have one strike 
through with the correction initialed by the bidder. 
 
Any firm that wishes to bid on this project as the prime contractor must be prequalified for  
the type of work they wish to perform prior to submitting their bid. For the purposes of 
prequalification, any firm that is currently prequalified as a prime or a subcontractor on centrally 
let contracts for the appropriate work codes is considered eligible to work and/or bid on this 
contract as long as other items such as bonding and license requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract 
contractor, can be found at the following website: http://www.ncdot.org/business/howtogetstarted/ 
 
All bids shall be prepared and submitted in accordance with the listed requirements of Article 
102-8 of the 2012 Standard Specifications. 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, 
the bid will not be considered for award. 
 
 
COMPUTER BID PREPARATION (OPTIONAL)  
 
The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 
means of a personal computer. For electronic bid preparation the Contractor shall download the 
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Expedite program from the NCDOT “Project Letting”  website. Then download the appropriate 
.ebs electronic file of line items and quantities unique to each project from the Division Office’s 
website. 
  
The only entries into the program which will be permitted by the Bidder are the appropriate unit 
or lump sum prices for those items which must be bid in order to provide a complete bid for the 
project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 
program. When these entries have been made, the program will automatically prepare a complete 
set of itemized proposal sheets which will include the amount bid for the various items and the 
total amount bid for the project in addition to the unit or lump sum prices bid. The computer 
generated itemized proposal sheets shall be printed and signed by a duly authorized 
representative in accordance with Article 102-8(A)(8). This set of itemized proposal sheets, 
when submitted together with the appropriate proposal, will constitute the bid and shall be 
delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO 
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid 
prices shall not be written on the itemized proposal sheets bound in the proposal. The computer 
generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) 
furnished by the Contractor and shall be submitted to the Department with the bid. 
  
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 
prices submitted on the printed and signed itemized proposal sheets shall prevail. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 
except that a bid may be submitted on computer generated itemized proposal sheets in which 
case the entries on the itemized proposal sheets will not be required to be in ink. Changes to any 
entry on the computer generated itemized proposal sheets shall be made in accordance with 
requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated 
itemized proposal sheets are not signed and received with the proposal, the bid will be 
considered irregular. 
 
 
BID BOND 
 
A Bid Bond is not required for the submission of bids for this project. 
 
 
EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFICATION 
 
The Bidder's attention is directed to the various sheets in the contract proposal, which are to be 
completed and/or signed by the Bidder.  A list of these sheets is shown below.  The signature 
sheets are located behind the Bid Form(s) in the contract proposal. 
 

1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban 
2. MBE/WBE/DBE Subcontract Listing Form 

 
The Bidder shall certify his and to the best of his knowledge all subcontractors, material 
suppliers and vendors utilized herein current status concerning suspension, debarment, voluntary 
exclusion, or determination of ineligibility by any federal agency, in accordance with the 
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"Debarment Certification" located behind the signature sheets in the proposal forms.  Execution 
of the bid signature sheets in conjunction with any applicable statements concerning exceptions, 
when such statements have been made on the "Debarment Certification", constitutes the Bidders 
certification of "status" under penalty of perjury under the laws of the United States. 
 
 
AWARD LIMITS ON MULTIPLE PROJECTS 
 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form.  Individual projects shall be indicated by placing the project number and county in the 
appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
* If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
      ____________________________________ 
       * *Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the faithful performance of the contract in accordance with specifications and 
conditions of the contract is required for Construction contracts of $500,000.00 or more.  Such 
bond shall be solely for the protection of the North Carolina Department of Transportation and 
the State of North Carolina. 
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A payment bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 
subcontractors, is liable is required for Construction contracts greater than $500,000.00.  The 
payment bond shall be solely for the protection of persons or firms furnishing materials or 
performing labor for this contract for which the Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an amount 
equal to 100 percent of the amount of the contract. 
 
 
WORKMEN’S COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department of 
Transportation, its officers and employees from any claim, demand, suit, liability, judgment and 
expense (including attorney’s fees and other costs of litigation) arising out of or relating to 
injury, disease, or death of persons or damage to or loss of property resulting from or in 
connection with the negligent performance of this contract by the contractor, its agents, 
employees, and subcontractors or any one for whom the contractor may be responsible.  The 
obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not 
extend to any liability caused by the negligence of the Department of Transportation or its 
employees.  The contractor’s liability shall not be limited by any provisions or limits of 
insurance set forth in this contract. 
 

The contractor shall indemnify and hold harmless the Department of Transportation from any 
claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s 
equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work 
performed under this agreement.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence of the 
Department of Transportation or its employees.  The contractor’s liability shall not be limited by 
any provisions or limits of insurance set forth in this contract. 
 

The contractor further agrees to indemnify the Department of Transportation for any damages to 
the roadway, highway signs, highway equipment and other property owned or in possession of 
the Department of Transportation, brought about by reason of the negligent operation of the 
leased equipment.  The contractor further agrees to indemnify and save harmless the Department 
of Transportation, its officers and employees from any claims or amounts recovered by any of 
the contractor’s employees under the Worker’s Compensation Act. 
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 
beginning services, required to show proof of coverage issued by a workers’  compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-
insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 
subcontractors have regularly in service fewer than three employees in the same business within 
the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’  
Compensation Act for payment of compensation and other benefits to its employees for any 
injury or death due to an accident arising out of and in the course of performance of the work 
insured by the subcontractor. 
 

Proof of insurance shall be furnished to the Engineer prior to beginning work. 
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LICENSES 
 
The contractor must be proper ly licensed as required by the State of North Carolina. The 
General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State 
for any contract totaling $30,000.00 or more. 
 
 
SUBLETTING OF CONTRACT 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any 
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.  
Subletting of this contract or any portion of the contract shall conform to the requirements of 
Article of 108-6 of the 2012 Standard Specifications. 
 
 
DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for breach 
by the Contractor of any material term or condition of the contract. Default of contract shall be in 
accordance with the terms, conditions, and procedures of Article 108-9 of the 2012 Standard 
Specifications. 
 
 
PARTIAL PAYMENT 
 
The Contractor may submit a request for payment at the end of each work request.  
Compensation for all pay items shall be in accordance with the Standard Specifications.  One 
hundred percent (100%) payment shall be made after successful completion of the work as 
verified by the final inspection. 
 
Requests for payment can be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate 
information supplied and shall be signed by an authorized representative of the Contractor.   
 
Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE) and/or Disadvantage 
Business Enterprise (DBE) participation shall be listed on the appropriate form (DBE-IS) and 
shall accompany all requests for payment.   If there is no participation the word “ None”  or the 
figure “ 0”  shall be entered. Requests for payment will not be processed without the submission 
of the DBE-IS form. One hundred percent (100%) payment shall be made after successful 
completion of the work as verified by the final inspection. 
 
 
RETAINAGE AND PROMPT PAYMENT 
 
Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material 
Suppliers and Release of Retainage 
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Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven 
calendar days of receipt of monies, resulting from work performed on the project or services 
rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.  
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to 
make a subsequent periodic or final payment.  These prompt payment requirements will be met if 
each firm mails the payment to the next level firm by evidence of postmark within the seven-day 
period. 
 
This provision for prompt payment shall be incorporated into each subcontract or second tier 
subcontract issued for work performed on the project or for services provided.   
 
The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment 
and performance bond for their portion of the work.  If any retainage is held on subcontractors, 
all retainage shall be released within seven calendar days of satisfactory completion of all work.  
For the purpose of release of retainage, satisfactory completion is defined as completion of all 
physical elements and corresponding documentation as defined in the contract, as well as 
agreement between the parties as to the final quantities for all work performed in the subcontract.  
The Department will provide internal controls to expedite the determination and processing of 
the final quantities for the satisfactorily completed subcontract portions of the project. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of 
money due to that entity in the next partial payment until such assurances are made satisfactory 
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or 
the removal of other entities from the approved subcontractors list. 
 
 
MANDATORY SUBCONTRACTOR INFORMATION 
 
The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this 
project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE 
firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A 
listing of all contractors (prime or subcontractor) may be found at the following website: 
https://partner.ncdot.gov/VendorDirectory/default.html 
 
Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be 
used and returned prior to the work being performed by the subcontractor. This form can be 
found at the following website: 
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an 
appropriate form for the replacement subcontractor must delivered to the administrating officer 
before the new subcontractor is used. 
 
 
AVAIL IBILITY OF FUNDS – TERMINATION OF CONTRACTS 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows:  
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(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Article 108-13(E), of the North Carolina Department of Transportation Standard 
Specifications for Roads and Structures, dated January 2012. 
 
 
LEGAL RELATIONS AND RESPONSIBIL ITY TO PUBLIC 
 
Laws to be Observed 
 
In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully 
informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders 
and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner 
affect those engaged or employed in the work, or which in any way affect the conduct of the 
work.  He shall at all times observe and comply with all such laws, ordinances, regulations, 
orders, and decrees; and shall indemnify and hold harmless the Board of Transportation and the 
Department of Transportation and their agents and employees from any claim or liability arising 
from or based on the violation of any such law, ordinance, regulations, order, or decree, by the 
Contractor or by his agents and employees. 
 
Responsibility For Damage Claims 
 
In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and 
save harmless the Board of Transportation and its members and the Department of 
Transportation and its officers, agents, and employees from all suits, actions, or claims of any 
character brought for any injury or damages received or sustained by any person, persons, or 
property by reason of any act of the Contractor, Subcontractor, its agents or employees, in the 
performance of the contract. 
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Safety and Accident Protection 
 
In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, 
and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and 
shall take any other needed actions, on his own responsibility that are reasonably necessary to 
protect the life and health of employees on the job and the safety of the public, and to protect 
property in connection with the performance of the work covered by the contract.   
 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 
their personnel shall wear a reflective vest or outer garment conforming to the requirements of 
MUTCD at all times while on the project. 
 
 
BANKRUPTCY 
 
The Department of Transportation, at its option, may terminate the contract upon the filing by 
the contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 
 
 
EXTENSION OF CONTRACT TIME 
 
Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of 
the contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of 
a purchase order, and the purchase order authorization is not available by the date of availability, 
the Contractor shall be granted an extension equal to the number of calendar days the purchase 
order authorization is delayed after the date of availability. 
 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
 
Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 
of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 
days shall be a bar to recovery. 
 
 
CONTRACTOR CLAIM SUBMITTAL FORM 
 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 
Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
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PROSECUTION AND PROGRESS 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
contractor will not be permitted to suspend his operations except for reasons beyond his control 
except where the Engineer has authorized a suspension of the contractor's operations in writing.  
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, 
and supervision, and with equipment, materials, and methods of construction as may be required 
to complete the work described in the contract by the completion date and in accordance with 
Section 108 of the Standard Specifications. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, 
the sum of Seven Hundred and Fifty Dollars ($750.00) will be charged the Contractor for each 
and every calendar day that such suspension takes place.  The said amount is hereby agreed upon 
as liquidated damages due to extra engineering and maintenance costs and due to increased 
public hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 
suspension of the work will be additional to any liquidated damages that may become chargeable 
due to failure to complete the work on time. 
 
 
TEMPORARY SUSPENSION OF WORK 
 
In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the 
authority to suspend the work wholly or in part, any written order for such periods as he may 
deem necessary for any of the following reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
 
3. The Contractor has not carried out orders given to him by the Engineer, or 
 
4. The Contractor’s failure to perform any provisions of the contract. 
 
No extension of the completion date will be allowed for the above suspensions except as may be 
provided for in Article 108-10. 
 
 
AUTHORITY OF THE ENGINEER 
 
The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways, 
North Carolina Department of Transportation, acting directly or through his duly authorized 
representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of 
work performed and as to the rate of progress of the work; all questions which may arise as to 
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 
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on the part of the Contractor.  His decision shall be final, and he shall have executive authority to 
enforce and make effective such decisions and orders as the Contractor fails to carry out 
promptly. 
 
 
APPROVAL OF PERSONNEL 
 
The State shall have the right to approve or reject the project engineer and other supervisory 
personnel, assigned to a project.   
 
The Engineers or any subcontractor for the Engineers which are employed to provide 
engineering services for this project shall not engage the services of any person or persons, now 
in the employment of the State during the time of this Agreement, without written consent of the 
State.   
 
In the event of engagement, the Engineers or their subcontractors shall restrict such person or 
persons from working on any of the Engineers’  contracted projects in which the person or 
persons were formerly involved while employed by the State.  This restriction period shall be for 
the duration of the contracted project with which the person or persons was involved.  
“Involvement”  shall be defined as active participation in any of the following activities: 
 
•  Drafting the contract; 
•  Defining the scope of the contract; 
•  Selection of the Engineers’  firm for services; 
•  Negotiation of the cost of the contract (including calculating man-hours or fees); and  
•  Administration of the contract. 
 
An exception to these terms may be granted when recommended by the Secretary and approved 
by the Board of Transportation. Failure to comply with the terms stated above in this section 
shall be grounds for termination of this contract. 
 
 
SUPERVISION BY CONTRACTOR 
 
At all times during the life of the project the Contractor shall provide one permanent employee 
who shall have the authority and capability for overall responsibility of the project and who shall 
be personally available at the work site within 24 hours notice.  Such employee shall be fully 
authorized to conduct all business with the subcontractors, to negotiate and execute all 
supplemental agreements, and to execute the orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the 
project one competent individual who is authorized to act in a supervisory capacity over all work 
on the project, including work subcontracted.  The individual who has been so authorized shall 
be experienced in the type of work being performed and shall be fully capable of managing, 
directing, and coordinating the work; of reading and thoroughly understanding the contract; and 
receiving and carrying out directions from the Engineer or his authorized representatives.  He 
shall be an employee of the Contractor unless otherwise approved by the Engineer. 
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The Contractor may, at his option, designate one employee to meet the requirements of both 
positions.  However, whenever the designated employee is absent from the work site, an 
authorized individual qualified to act in a supervisory capacity on the project shall be present. 
 
 
CONTRACTOR PERSONNEL 
 
The Department will not be responsible in any way to the Contractor's personnel for damages, 
destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or 
the personal property of the Contractor's personnel. The Contractor will be responsible for all 
repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's 
employees.  The Department will not participate in the cost of such repairs. 
 
 
INSPECTION 
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer wil l 
make periodic inspections of the completed work.  It will be the responsibility of the Contractor 
to keep the Engineer informed of his proposed work plan and to submit written reports of work 
accomplished on a frequency to be determined by the Engineer. 
 
 
MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 
106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 
the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 
for the project under construction. 
 
The Contractor shall furnish the applicable certifications and documentation for all materials as 
required by the Standard Specifications.  Material that is not properly certified will not be 
accepted. 
 
Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of 
the Standard Specifications and shall include the following information: 
 
•  NCDOT Work Order Number 
•  Date 
•  Time issued  
•  Type of Material 
•  Gross weight 
•  Tare Weight 
•  Net weight of material  
•  Plant Location 
•  Truck Number 
•  Contractor's name 
•  Public weigh-master's stamp or number 
•  Public weigh-master's signature or initials in ink 
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•  NCDOT Job Mix Formula Number 
•  NCDOT Asphalt Plant Certification Number 
 
 
COOPERATION BETWEEN CONTRACTORS 
 
The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.   
 
The Contractor on this project shall cooperate with Contractor(s) and state forces working within 
or adjacent to the limits of this project to the extent that the work can be carried out to the best 
advantage of all concerned. 
 
 
RESOURCE CONSERVATION 
 
In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 
become a part of our solid waste stream, to divert materials from landfills, and to find ways to 
recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled 
or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  
Report the quantities of reused or recycled materials either incorporated in the project or diverted 
from landfills on the Project Construction Reuse and Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse 
and Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx 
 
 
DOMESTIC STEEL 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced 
in the United States except minimal amounts of foreign steel and iron products may be used 
provided the combined material cost of the items involved does not exceed 0.1% of the total 
amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 
the material are not provided, the amount of the bid item involving the foreign material will be 
used for calculations.  This minimal amount of foreign produced steel and iron products 
permitted for use is not applicable to high strength fasteners.  Domestically produced high 
strength fasteners are required. 
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OUTSOURCING OUTSIDE THE USA 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
 
PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 
The Department reserves the right to make, at any time during the progress of the work, such 
alterations in plans or the details of construction as may be found necessary or desirable by the 
Engineer to complete the project. 
 
 
LOCATING EXISTING UNDERGROUND UTIL ITIES 
  
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts 
or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
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Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
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Special Provisions 
 
 
NOTES TO CONTRACTOR 
 

1. Refer to the Standard Specifications for Roads and Structures and Roadway Standard 
Drawings dated January 2012 and any Special Provisions in contract for guidelines on 
this project. Refer to the most recent Superpave Manual and any Special Provisions in 
this contract for any information concerning asphalt paving. 

 
2. All work performed by the contractor shall be in compliance with the 2012 Standard 

Specifications and Workmanship/Appearance done to the satisfaction of the Engineer. 
 

3. All work items necessary to complete the work other than listed on the "Bid Proposal 
Form" will be considered incidental in nature and no further compensation will be made.  
Any work performed in an unsatisfactory manner could be basis for cancellation of the 
contract. 
 

4. No Pavement Markings shall be placed on weekends unless prior approval is 
granted by the Engineer. 

 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator”  with “Chief Engineer” . 
 
 
PRECONSTRUCTION CONFERENCE 
 
Following the award of a contract and prior to beginning work, the Contractor shall contact 
Trent Beaver, PE, Division Construction Engineer  at (336) 667-9111 to arrange a Pre-
construction conference.  The project superintendent is required to attend the Pre-construction 
conference. 
 
  
NOTIFICATION OF OPERATIONS 
 
The Contractor or their appointed representative shall notify the Engineer one week in advance 
of beginning work on any site included in this contract. The Contractor shall give the Engineer 
sufficient notice of all operations for any sampling or acceptance testing required. 
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EMPLOYMENT 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 
all of line 32, the first sentence of the second paragraph and the first word of the second sentence 
of the second paragraph. 
 
 
E-VERIFY COMPLIANCE 
 
Contractors and subcontractors shall comply with the E-Verify requirements of N.C.G.S. 
Chapter 64, Article 2.  Contractors are directed to review the foregoing laws.  By signing this 
bid, any awarded Contractor certifies its compliance with the E-Verify requirements and will do 
so on a periodic basis thereafter as may be required by the Department. 
 
 
HOURS OF WORK 
 
The Contractor's operations are restricted to daylight hours.  No work may be performed on 
Saturdays, Sundays, and Official State Holidays unless approved by the Engineer .  Work shall 
only be performed when weather and visibility conditions allow safe operations.  
 
 
CONTRACT BID QUANTITIES  
 
The quantities shown in the itemized proposal for the project are considered to be approximate 
only and are given as the basis for comparison of bids.  The Department of Transportation may 
increase or decrease the quantity of any item or portion of the work as may be deemed necessary 
or expedient.   
 
An increase or decrease in the quantity of any item will not be regarded as sufficient ground for 
an increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 
except as provided for the contract.   
 
Contractor's pricing shall be based on the estimated quantities per Division.  These estimated 
amounts are submitted to assist contractors in the bidding process.  Estimated quantities are not 
to be regarded as actual requirements.  The State shall not be obligated to purchase any specific 
quantity. 
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CONSTRUCTION SEQUENCE 
 
Pave each section of roadway begun in a continuous operation.  Do not begin work on another 
section of roadway unless satisfactory progress is being made toward completion of intersections 
and all other required incidental work by satisfactorily furnishing additional paving equipment 
and personnel, except for milling and patching operations. 
 
 
FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD 
 
Upon completion of construction on each map, a 14-day observation period is required prior to 
acceptance.  During the 14-day period, the Contract shall warrant the resurfaced area against 
failure. 
 
No payment will be made for replacing failed pavement, as the cost of it will be considered 
incidental to the work initially paid for under the various items in the contract.   
 
Completion and final acceptance of the project is contingent upon successful completion of the 
Observation Period.  The observation period will be considered a part of the work required to be 
completed by the final completion date specified herein. Final acceptance will not be made 
before the completion of all work.  Final acceptance will be made only after the satisfactory 
completion of all work covered by this contract.  All ground cover shall be well-rooted, in a 
living and healthy condition at the time of final acceptance. All work shall be completed in a 
neat, workmanlike manner.  Work not completed in such manner will not be accepted. 
 
 
COMPREHENSIVE GRADING 
 
The work covered by this section consists of all elements of work required for the removal and 
disposal of the existing concrete curb and gutter and the existing concrete sidewalk, conditioning 
the base for placement of the new concrete curb and gutter and concrete sidewalk, backfilling 
areas adjacent to the newly installed concrete sidewalk, fine grading and preparation of disturbed 
areas adjacent to the newly installed sidewalk, and all other incidentals required to complete this 
work. 
 
Partial payments will be equal to the percentage of such item that is complete as estimated by the 
Engineer.  
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Grading Lump Sum 
 
 
AGGREGATE PRODUCTION 
 
Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality 
Assurance Program, which is in effect at the time of shipment. 
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No price adjustment is allowed to contractors or producers who use the program.  Participation in 
the program does not relieve the producer of the responsibility of complying with all 
requirements of the Standard Specifications.  Copies of this procedure are available upon request 
from the Materials and Test Unit. 
 
 
ASPHALT PAVEMENTS - SUPERPAVE 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 
article, including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in 
Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 
paragraph. 
 



 25

Page 6-19, Subarticle 610-3(A) M ix Design-General, line 5, add the following as the first 
paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20
Mix%20Asphalt%20Approved%20List.pdf 

Page 6-21, Subarticle 610-3(C) Job M ix Formula (JMF), replace Table 610-1 with the 
following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade 
HMA 

JMF Temperature 
WMA 

JMF Temperature Range 
PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º 
and minus 25º of the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job M ix Formula (JMF), lines 4-6, delete first sentence of the 
second paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with 
“275ºF or greater.”  
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, 
replace the second sentence of the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of 
the paving operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 
Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete M ix Type M inimum Surface and Air Temperature 
B25.0B, C 35°F 

I19.0B, C, D 35°F 
SF9.5A, S9.5B 40°F 
S9.5C, S12.5C 45°F 
S9.5D, S12.5D 50°F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 
sentence of the first paragraph replace “so as to overlap the top of the truck bed and”  with “to” . 
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Page 6-41, Subarticle 650-3(B) M ix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, 
lines 1-2, replace Note A in Table 660-1 with the following: 
 
A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt 

overlay on existing pavement based on the width of the cracks in the existing pavement.  
Choose No. 78M for sections of roadway where the average width of existing cracks is 
1/4" or less in width, No. 67 for sections of roadway where the average width of existing 
cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the 
existing crack widths are greater than 5/8". 

 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 
project will be as follows: 
 

Asphalt Concrete Base Course Type B25.0B 4.4% 
Asphalt Concrete Intermediate Course Type I19.0B 4.8% 
Asphalt Concrete Surface Course Type S9.5B 6.0% 

 
The actual asphalt binder content will be established during construction by the Engineer within 
the limits established in the 2012 Standard Specifications. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the 2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $558.21 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on March 1, 2014. 
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FINAL SURFACE TESTING NOT REQUIRED 
 
Final surface testing is not required on this project. 
 
 
ASPHALT CONCRETE SURFACE COURSE COMPACTION 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 
2012 Standard Specifications and the following provision: 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 
pneumatic tired roller with the final rolling by a steel wheel roller. 
 
 
DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this 
project or within the project limits of this contract.  Any driveway paved by a Contractor, which 
ties into a NCDOT system road being paved by the Contractor, must be paved either prior to the 
road paving project or after its completion. 
 
 
PAVING INTERSECTIONS 
 
Condition, prime, and surface all unpaved intersections back from the edge of the pavement on 
the main line of the project a minimum distance of 50 feet.  The pavement placed in the 
intersections shall be of the same material and thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS 
 
Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  
Place pavement on driveway and mailbox turnouts of the same material as used on the main line 
and in depths directed by the Engineer.  Widen the pavement on curves as directed by the 
Engineer. 
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PAVEMENT WIDTH VARIES 
 
The Contractor's attention is directed to the fact that the existing pavement varies in width and 
the Contractor will be required to widen the pavement as directed by the Engineer in order to 
obtain a uniform edge of pavement. 
 
 
MATERIALS 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item 
references: 
 
I tem       Section 
Type IL Blended Cement    1024-1 



 29

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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d Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. M in. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill  

excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill  

non-excavatable 
125 as needed as needed as needed as needed - Flow-

able - - 100 as 
needed 

Pavement 

4,500 
design, 
field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

Prestress per 
contract 

See Table 
1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 
with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 
limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 
Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 
Department, use a pozzolan in the amount shown in Table 1024-1.  
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 
paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 
stabilized earth (MSE) wall faces”  with “temporary wall faces” . 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the 
following: 
 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization 

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture 
Strength 

- - 
ASTM 
D6241 

Ultimate 
Tensile 
Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 
(unless 
required 
otherwise 

in the 
contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 
Page 10-115, Subarticle 1074-7(B), Gray I ron Castings, lines 10-11, replace with the first two 
sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 
load testing will only be required for new casting designs during the design process, and 
conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 
documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) 
with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 
with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 
bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
certification that, for the particular bolt grade, diameter and embedment depth required, the 
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
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For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-163, Table 1081-1 Properties of M ixed Epoxy Resin Systems, replace table with the 
following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence 
of the first paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application 
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through the Value Management Unit with the following information for each type and brand 
name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 
“AASHTO M 237”  with “the specifications” . 
 
Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of 
the last paragraph. 
 
Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 
paragraph replace “Type 1”  with “Type 3” . 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I  – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 
adherence to traffic markers to the surface of pavement. 
 
Type I I  – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 
recommended for adherence of traffic markers to pavement surfaces when rapid set is not 
required. 
 
Type I I I  – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 
markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
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(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with 
the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 
ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 
by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  
Metallized sheet piles shall be metallized in accordance to the Project Special Provision 
“Thermal Sprayed Coatings (Metallization)”  with an 8 mil, 99.9% aluminum alloy coating and 
a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 
receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  
The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 
dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 
suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 
following: 
 
The epoxy shall meet Article 1081-4. 
 
The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 
Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 
manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 
more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 
per the manufacturer’s recommendations whichever is more stringent. 
 
Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081”  with 
“Article 1081-4” . 
 
Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081”  with 
“Article 1081-4” . 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with 
the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 
lead. 
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 
the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Per formance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

hi
te

 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
 
TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General 
Note #11 with the following: 
 
11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 
43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH 
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 
WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
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12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 
SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 
WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
 
Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General 
Note #12 with the following: 
 
12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 
43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH 
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 
WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
 

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 
SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 
WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
 
 
TEMPORARY TRAFFIC CONTROL (TTC) 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 
is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 
pattern at all times, except in the immediate work zone where lane closures are allowed as 
determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 
such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 
and skinny drums may be used instead of drums. However, drums are required for the upstream 
taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 
of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 
the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 
appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs.  When covering work zone signs, use an opaque material that prevents 
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reading of the sign at night by a driver using high beam headlights. Use material, which does not 
damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 
the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 
a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 
Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 
on both sides of an open travel way, within the same location, on a two-lane, two-way road. 
Perform work only when weather and visibility conditions allow safe operations as directed by 
the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 
devices shown on the Moving Operation Caravan Details according to Roadway Standard 
Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 
used when necessary to provide additional protection of wet pavement markings.  Ballast all 
traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 
of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 
work day for nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and labor 
associated with this operation will be at no expense to the Department. This work is not 
considered part of shoulder reconstruction. 
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2) Project Requirements: 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 
the first pre-construction meeting and the sequence must be approved before closing 
a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and 
Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the 
work in a continuous and uninterrupted manner from the time he begins the work until 
completion and final acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or 
setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving 
season.  If the Contractor begins any map and does not complete within the seasonal 
restrictions, including placement of final pavement markings and/or permanent markers, 
the Contractor shall be responsible for, at his expense, paint per Subarticle 1205-8(C) and 
temporary markers per Section 1251 of the 2012 Standard Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 
closed by the Engineer. If approved, Contractor will provide plans and devices for the 
detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 
and Liquidated Damages” . 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane.  
Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day.  For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 
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The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
 (B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
 (B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 
 
If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to 
furnish and install the following portable signs to warn drivers of the conditions.  These are to 
include, but not limited to “Rough Road” (W8-8), “Uneven Lanes”  (W8-11), and “Grooved 
Pavement”  (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on 
Multi-Lane Roadways with speed limits 45 mph and greater where lateral clearance can be 
obtained within the median areas.  These portable signs are incidental to the other items of work 
included in the temporary traffic control (Lump Sum) pay item.  
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway 
being milled is complete.  Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain 
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using 
suitable backfill material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the 
record of existing pavement markings and markers in accordance with the 2012 Roadway 
Standard Drawings to identify “no passing zones”  and to re-establish the proposed pavement 
markings and markers unless otherwise directed by the Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day.  Dispose of existing 
pavement markers as directed by the Engineer.  No direct payment will be made for this work, as 
it will be incidental to the paving operation. 
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3) Work Zone Signing: 
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.   
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  
If signs are installed more than seven (7) calendar days prior to the beginning of work on a 
particular map, cover the signs until the work begins.  Install each work zone Advance/General 
warning sign separately and not on the same post or stand with any other sign except where an 
advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed 
by the Engineer. Once the signs have been installed, any sign relocations requested by the 
Department will be compensated in accordance with Article 104-7. Any additional signs other 
than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
signs shall be used for traffic control. There will be no direct compensation for any portable 
signing. 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs 
no more than 7 calendar days before work resumes.  All other operations may be suspended upon 
failure to comply with the above requirements.  Such suspended operations would not be 
resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The 
project is substantially complete when the resurfacing operations are completed and the 
shoulders are brought up to the same elevation as the proposed pavement and when pavement 
markings are installed. The pavement marking doesn’ t have to be the final marking material to 
be considered substantially complete. Any remaining punch list items are to be completed with 
portable work zone signing. There will be no compensation for any portable signing.  Sign 
removal is a condition of final project acceptance.  
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(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. Any required portable signs for lane closures are compensated in the contract pay 
item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 
mounted attenuators, flashing arrow panels, and pilot vehicles will be paid at the contract lump 
sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 
include work zone advance or general warning signs. Partial payments for Temporary Traffic 
Control will be made as follows:  The cumulative total of the lump sum price for temporary 
traffic control will be equal to the percent complete (project) as calculated for each partial pay 
estimate. Additional flashing arrow panels and message boards beyond those shown in the 
contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 
as extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limit to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 
quantity.  The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 
per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  Payment 
will be made per hour at a rate of $20.00 per hour for each flagger over the included amount 
(four or five) that is approved by the Engineer as Supplemental Flagging. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
Supplemental Flagging Hour 
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TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON 
NEWLY RESURFACED AREAS: 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar 
days after they have been obliterated by the resurfacing operation. This 30 day requirement is an 
exception to the 15 day requirement in the 2012 Standard Specifications. All other pavement 
marking shall be installed in accordance with the 2012 Standard Specifications and the 2012 
Roadway Standard Drawings 1205.01 through 1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that begins with 
the satisfactory completion of all pavement markings required on a specific map in accordance 
with Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be 
installed in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard 
Drawings 1205.01 through 1205.13 with the exception of the 30 day edge line requirement for 2 
lane roads as described above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied 
Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The 
quantity for characters, symbols and stop bars on concrete will be included in the pay items for 
Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or 
Extruded Thermoplastic as shown on NCDOT Approved Product List.  The quantity for 
characters, symbols and stop bars on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map. Pavement markers shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard 
Drawings 1250.01 through 1253.01.  
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 665.01. 
 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION 
AND RECONSTRUCTION 
 
Land disturbing operations associated with shoulder construction/reconstruction may require 
erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 
Elimination System (NPDES) inspection and reporting may be required. 
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Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open 
waters) or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer 
threshold for this requirement to a value between 5 and 10 feet.  Erosion control measures shall 
be spot checked every 14 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the 
ditch line or swale, NPDES inspection and monitoring are required every 14 days or 
within 24 hours of a rainfall event of 0.5" or greater.  Maintain daily rainfall records.  
Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or 
within 24 hours of a rainfall event of 0.5" or greater.  The Engineer may reduce the vegetated 
buffer threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions 
will indicate the presence of these water classifications.  Maintain daily rainfall records.  
Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment 
Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
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(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 
natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 
address water quality standards.  Tier I Methods include stilling basins which are standard 
compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 
to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are 
options that may be needed for protection of rare or unique resources or where special 
environmental conditions exist at the site which have led to additional requirements being placed 
in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer 
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  
Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources 
or special environmental conditions, Tier II Methods may be required by regulators on a case by 
case basis per supplemental agreement. 
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 
EROSION, SILTATION, AND POLLUTION CONTROL 
 
The Contractor shall exercise every reasonable precaution and take all necessary measures 
throughout the life of the project to prevent erosion, siltation, and pollution in accordance with 
Section 107-12 of the Standard Specifications. Silt fence and erosion control measures shall be 
installed in accordance with the Section 1605 of the Standard Specifications, and in locations 
directed by the Engineer or his representative. 
 
 
ENVIRONMENTAL STEWARDSHIP AND PERFORMANCE OF EROSION CONTROL 
 
The Contractor shall perform all aspects of his / her work related to the project in a manner that 
is considerate of the environment and is representative of the Department’s commitment to 
environmental stewardship.  The Contractor shall take initiative to adhere to the erosion control 
plans and all provisions stated in the related permits.  The Contractor shall provide additional 
measures above and beyond the plans and provisions when required to protect the environment.  
The Contractor shall also comply with all other general requirements of the regulatory agencies.  
These include but are not limited to the US Army Corps of Engineers, NC Wildlife Resources 
Commission (comments included in the Corps permit), NC Department of Environment and 
Natural Resources – Land Quality Section, NC Department of Environment and Natural 
Resources – Water Quality Section, etc.  It is the responsibility of the Contractor to be familiar 
and to comply with the contract permit provisions, erosion control plan, general requirements of 
the agencies, and all laws pertaining to land disturbing activities. 
 
Erosion Control Devices shall be installed and maintained in a timely manner throughout the life 
of the project.  Such devices shall be constructed and maintained by the end of each workday.  
Modifications to the Erosion Control Plan shall be approved by the Engineer or his 
representative.  Prior to grubbing and / or grade-work, erosion control devices shall be installed 
to prevent any loss of sedimentation into streams or outside the perimeter of the project. Inlet and 
outlet protection for pipes shall be constructed as part of the pipe installation in a continuous 
manner.  Erosion control devices should not be placed in the stream itself.  
 
In the event the Contractor does not comply with the erosion control plan and environmental 
conditions of the contract, liquidated damages of $1,000.00 per day shall be imposed until the 
corrective action is taken in order to meet the requirements.  These damages shall pertain to any 
permit condition and erosion control measure that is not installed and maintained in accordance 
with the erosion control plan, permit conditions, project special provisions, Standard 
Specifications, and directions provided by the Engineer or his/her representative.  Disregard for 
the environment by the Contractor shall also subject the Contractor to such damages. 
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In the event that a Notice of Violation is issued for the project by NCDENR, the Contractor shall 
be assessed a single amount of $5,000.00.  If additional Violations are issued on the same 
project, liquidated damages of $10,000.00 per occurrence will be imposed on the Contractor.  
Subsequent to the issuance of a NOV, the Contractor shall work in a continuous manner to 
comply with the required corrective action by the deadline given by the issuing agency.  If the 
corrective actions are not completed by the required date of compliance, the Department shall 
impose additional liquidated damages of $1,000.00 per day.  All damages stated above shall 
also apply to the issuance of an Immediate Corrective Action (ICA) by the Department. 
 
All liquidated damages described above shall be deducted from monies due to the Contractor.  
The Contractor shall also comply with Article 107-12 and Division 16 of the Standard 
Specifications. 
 
 
ENVIRONMENTAL NOTES TO CONTRACTOR 
 

1. Environmental stewardship and timely performance of erosion control shall be expected 
of the Contractor on this project. 

2. The Contractor may be subject to fines imposed by the Department for violations and / or 
non-compliance related to environmental permits and erosion control issues (see special 
provisions). 

3. Pipe installation shall include immediate protection of the inlet and outlet with 
appropriate erosion control measures as part of the pipe installation process by the end of 
each day. 

4. Installation of all pipe(s) shall be completed in a continuous manner. 
5. Vegetation shall not be disturbed beyond the limits of construction without approval by 

the Engineer. 
6. Any ground disturbance beyond areas protected by installed erosion control devices shall 

be protected immediately – no exceptions.  This may require hand seeding and mulching 
in some cases. 

7. Temporary erosion control measures to protect areas of work shall be installed by end of 
each day, regardless the construction stage of a particular operation. 

8. Erosion control measures installed after the fact is not acceptable practice. 
9. Ditches that are not to final grade shall have the necessary temporary erosion control 

measures installed by the end of the day, including any basins and rock checks. 
10. Filter stone and Class B Rip Rap for erosion control shall be installed at any location 

where runoff leaves the project.  Class B Rip Rap only is not acceptable. 
11. Blasting shall be controlled with appropriate measures to prevent fly rock and loss of 

material into rivers and streams and outside the limits of construction.  Blasting mats wil l 
be required.  Blasting shall not take place without the presence of an Inspector.  The 
Contractor shall provide a 24-hour notice prior to blasting in a particular area.  The 
Contractor shall be responsible for any and all damages that may occur from blasting, 
including any fines.  The Contractor shall consider and implement when feasible 
alternative methods to blasting around environmentally sensitive areas. 

12. No disturbed area shall be left unprotected from sediment runoff by the end of each day. 
13. Grubbing shall not take place in an area until immediately before grading operations are 

to commence in that particular area. 
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14. The Contractor is responsible for being familiar with the conditions of the environmental 
permits. 

15. The Contractor must comply with all provisions of the contract, standard specifications 
and drawings, and best management practices for bridge demolition and erosion control. 

16. The presence of the Engineer or Inspector shall in no way lessen the Contractor’s 
responsibility for compliance with the permits, conformity with erosion control, and 
protection of the environment.  Should the Engineer or Inspector fail to point out work 
that is not in compliance for any reason, it shall in no way prevent later rejection or 
correction to the unsatisfactory materials or work when discovered. 

 
 
STABILIAZATION REQUIREMENTS 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

•  Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
•  Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
•  Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
 
SEEDING AND MULCHING        (West) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

 
Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas 
 

August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Tall Fescue Cultivars 

 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
Approved Kentucky Bluegrass Cultivars 

 
Alpine Bariris Envicta Rugby 
Apollo Bedazzled Impact Rugby II 
Arcadia Bordeaux Kenblue Showcase 
Arrow Champagne Midnight Sonoma 
Award Chicago II Midnight II  

 
Approved Hard Fescue Cultivars 

 
Chariot Nordic Rhino Warwick 
Firefly Oxford Scaldis II  
Heron Reliant II Spartan II  
Minotaur Reliant IV Stonehenge  

 
On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 
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Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier's expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious     
Weed 

 Limitations per 
Lb. Of Seed 

 Restricted Noxious 
          Weed 

 Limitations per 
Lb. of Seed 

       Blessed Thistle  4 seeds  Cornflower (Ragged Robin)  27 seeds 
Cocklebur  4 seeds  Texas Panicum  27 seeds 
Spurred Anoda  4 seeds  Bracted Plantain  54 seeds 
Velvetleaf  4 seeds  Buckhorn Plantain  54 seeds 
Morning-glory  8 seeds  Broadleaf Dock  54 seeds 
Corn Cockle  10 seeds  Curly Dock  54 seeds 
Wild Radish  12 seeds  Dodder  54 seeds 
Purple Nutsedge  27 seeds  Giant Foxtail  54 seeds 
Yellow Nutsedge  27 seeds  Horsenettle  54 seeds 
Canada Thistle  27 seeds  Quackgrass  54 seeds 
Field Bindweed  27 seeds  Wild Mustard  54 seeds 
Hedge Bindweed  27 seeds     
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 

Tall Fescue (all approved varieties) Bermudagrass 
Kobe Lespedeza Browntop Millet 
Korean Lespedeza German Millet - Strain R 
Weeping Lovegrass Clover - Red/White/Crimson 
Carpetgrass  

 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 70% pure live seed 
will not be approved. 
 

Centipedegrass Japanese Millet 
Crownvetch Reed Canary Grass 
Pensacola Bahiagrass Zoysia 

 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter;maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass  Bristly Locust   Birdsfoot Trefoil 
 Big Bluestem   Indiangrass   Orchardgrass 
 Little Bluestem  Switchgrass  Yellow Blossom Sweet Clover  
 
 
PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, and Other Noxious Weeds) 
 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-
206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
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6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 

 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS) 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 
not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed MBE and WBE participation along with a listing of the 
committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
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equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 1.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 3.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 
respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both committed 
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 
race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  
The Contractor shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE 
and WBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None”  or the 
number “0.”   This form shall be completed in its entirety.  Blank forms will not 
be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these bids 
for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor  
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 
by virtue of the work it performs on the contract with its own forces.  However, all the work that 
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 
count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 
subcontractors, if any, in order to receive credit toward the goals. 
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 
fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that 
you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 
in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 
an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 
lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal(s). 
 
One complete set and three (3)  copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the 
sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
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submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs who have the capability to perform the work of the contract.  The bidder 
must solicit this interest within at least 10 days prior to bid opening to allow the 
MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  
The bidder must determine with certainty if the MBEs/WBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 
MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
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for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 
are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, 
required to accept higher quotes from MBEs/WBEs if the price difference is 
excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’  groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening NCDOT’s Business Development Manager in the Business Opportunity 
and Work Force Development Unit to give notification of the bidder’s inability to get 
MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’  past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 
meet it, you may reasonably raise the question of whether, with additional 
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reasonable efforts the apparent successful bidder could have met the goals.  If the 
apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, 
the Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 
faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same holds 
for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 
to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 
the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 
or WBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the MBE or WBE is not performing a commercially useful 
function.  The MBE/WBE may present evidence to rebut this presumption to the 
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Department.  The Department's decision on the rebuttal of this presumption may be 
subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and obtained 
from a MBE or WBE regular dealer and 100 percent of such expenditures from 
a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures 
to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
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ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfil l 
the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 
has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the 
goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
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MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 
shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 
instances in which the Contractor seeks to perform the work of the terminated subcontractor with 
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 
own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional 
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  
The same holds true if a committed WBE is terminated for good cause, an additional 
WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 
faith effort will only be required for removing a committed MBE/WBE if there were no 
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 
the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 
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(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 
contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to 
perform at least the same amount of work to meet the MBE/WBE goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting M inority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’  list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 



 67

Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 
for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
ERRATA 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26”  with 
“Article 107-25” . 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,” . 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  L ine 1, replace “(4) Buffer Zone”  with “(c) Buffer Zone” ; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species”  with “(d) Evaluation for 
Potential Wetlands and Endangered Species” ; and Line 33, replace “(6) Approval”  with 
“(4) Approval” . 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)”  with “1032-6(F)” . 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile”  with 
“reinforcement” . 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of M ixture and Job M ix Formula 
Adjustments, replace “30”  with “45” . 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)”  with  
“Subarticle 609-6(D)” . 
Page 6-11, Table 609-1 Control L imits, replace “Max. Spec. Limit”  for the Target Source of 
P0.075/Pbe Ratio with “1.0” . 
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Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B”  with 
“Portland Cement Concrete, Class A” . 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2”  with “Table 1205-4” . 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4”  with “Table 1205-6” . 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5”  with “Table 1205-7” . 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)”  with 
“Subarticle 235-3(C)” . 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:  = ÷ ��√�� �	
� ��� 
Page 15-6, Subarticle 1510-3(B), line 32, delete “ may be performed concurrently or”  and 
replace with “ shall be per formed” . 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1” . 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”  
with “1631.01” . 
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MINIMUM WAGES 
 
FEDERAL  The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY-FIVE CENTS ($7.25) per hour. 

 
STATE The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees' wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, State or Federal.  It is the responsibility of the Contractor to keep 
himself fully informed of all Federal and State Laws affecting his contract. 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
BID FORM 

 

WBS Element: 11CR.10991.21              Contract Number : DK00113 
DESCRIPTION: Milling, Resur facing, Curb and Gutter , Sidewalk, and Pavement Markings 

PAGE 1 OF 1 

LINE ITEM 
NUMBER SECT DESCRIPTION QUAN UNIT UNIT BID AMOUNT BID 

1 0000100000-N 800 Mobilization 1 LS   

2 0063000000-N SP Grading 1 LS   

3 1297000000-E 607 Milling Asphalt Pavement – 11” 4,011 CY   

4 1297000000-E 607 Milling Asphalt Pavement – 2” 2,533 TON   

5 1330000000-E 607 Incidental Milling 100 SY   

6 1491000000-E 610 
Asphalt Concrete Base 
Course, Type B25.0B 

880 TON   

7 1503000000-E 610 
Asphalt Concrete Intermediate 
Course, Type I19.0B 

550 TON   

8 1519000000-E 610 
Asphalt Concrete Surface 
Course, Type S9.5B 

564 TON   

9 1575000000-E 620 Asphalt Binder for Plant Mix 99 TON   

10 2549000000-E 846 2’ -6” Concrete Curb & Gutter 3,170 LF   

11 2591000000-E 848 4”  Concrete Sidewalk 1,760 SY   

12 2612000000-E 848 6”  Concrete Driveway 200 SY   

13 2830000000-N 858 Adjustment of Manholes 3 EA   

14 2845000000-N 858 
Adjustment of Meter or Valve 
Boxes 

2 EA   

15 4413000000-E SP 
Work Zone Advance/General 
Warning Signing 

96 SF   

16 4457000000-N SP Temporary Traffic Control 1 LS   

17 4810000000-E 1205 
Paint Pavement Marking Lines 
(4” ) 

6,736 LF   

18 4835000000-E 1205 
Paint Pavement Marking Lines 
(24” ) 

36 LF   

19 4845000000-E 1205 
Paint Pavement Marking 
Symbols 

4 LF   

20 4905000000-N 1253 Snowplowable Pavement 
Markers 

20 EA   

21 6084000000-E 1660 Seeding & Mulching 0.25 AC   

*TRANSFER TOTAL TO PAGE 2* 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
BID FORM 

 

WBS Element: 11CR.10991.21              Contract Number : DK00113 
DESCRIPTION: Milling, Resur facing, Curb and Gutter , Sidewalk, and Pavement Markings 

PAGE 2 OF 2 
 
 
 
 
 
 

TOTAL BID FOR PROJECT:____________________________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads 
and Structures 2012.  
 
Reviewed by_________________________________________________    ____________(date) 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
____________________________________________________________________________________________ 

Full name of Corporation 
 
____________________________________________________________________________________________ 

Address as Prequalified 
 
Attest__________________________________ By_______________________________________________ 

       Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
          Select appropriate title           Select appropriate title 

 
________________________________      _______________________________________________ 

          Print or type Signer’s name    Print or type Signer’s name 
 
 
 

   CORPORATE SEAL 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
____________________________________________________________________________________________ 

Full Name of Partnership 
 
____________________________________________________________________________________________ 

Address as Prequalified 
 
_______________________________________ By_______________________________________________ 

          Signature of Witness           Signature of Partner 
 
_______________________________________      _______________________________________________ 
          Print or type Signer’s name    Print or type Signer’s name 
 
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED L IABILITY COMPANY 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
____________________________________________________________________________________________ 

Full Name of Firm 
 
____________________________________________________________________________________________ 

Address as Prequalified 
 
___________________________________ Signature of Manager_______________________________________ 

          Signature of Witness                          Individually 
 
___________________________________             _______________________________________ 
      Print or type Signer’s name                Print or type Signer’s name 
 
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fil l in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line 
(1), fil l in the name of the Joint Venture Company. On Line (2), fi ll in the name of one of the joint venturers and execute below in the appropriate 
manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name 
of the third joint venturer, if applicable and execute below in the appropriate manner. 
 (1) __________________________________________________________________________________________ 

Name of Joint Venture 
 (2) __________________________________________________________________________________________ 

Name of Contractor 
     __________________________________________________________________________________________ 

Address as Prequalified 
     ________________________________________               __________________________________________ 

         Signature of Witness or Attest                           By               Signature of Contractor 
     ________________________________________               __________________________________________ 
      Print or type Signer’ s name                                 Print or type Signer’ s name 
 

     If Corporation, affix Corporate Seal         and 
(3) __________________________________________________________________________________________ 

Name of Contractor 
     __________________________________________________________________________________________ 

Address as Prequalified 
     ________________________________________               __________________________________________ 

         Signature of Witness or Attest                          By               Signature of Contractor 
     ________________________________________               __________________________________________ 
      Print or type Signer’ s name                                 Print or type Signer’ s name 
 

     If Corporation, affix Corporate Seal         and 
(4) __________________________________________________________________________________________ 

Name of Contractor (for 3 Joint Venture only) 
     __________________________________________________________________________________________ 

Address as Prequalified 
     ________________________________________               __________________________________________ 

         Signature of Witness or Attest                            By               Signature of Contractor 
     ________________________________________               __________________________________________ 
      Print or type Signer’ s name                                 Print or type Signer’ s name 
 

     If Corporation, affix Corporate Seal 
          NOTARY SEAL          NOTARY SEAL                     NOTARY SEAL  
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this the Subscribed and sworn to before me this the Subscribed and sworn to before me this the  
_____ day of ____________, 20_____. _____ day of ____________, 20_____. _____ day of ___________, 20_____. 
_________________________ _________________________ _________________________ 
               Signature of Notary Public                  Signature of Notary Public                       Signature of Notary Public 

of ____________________County. of ____________________County. of ___________________County. 
State of ______________________ State of ______________________ State of _____________________ 
My Commission Expires: ____________ My Commission Expires: ____________ My Commission Expires: __________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
Name of Contractor                                          _______________________________________________________ 

Individual Name 
 
Trading and doing business as                          _______________________________________________________ 

Full name of Firm 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 
___________________________________________ __________________________________________ 

          Signature of Witness        Signature of Contractor, Individually 
 
___________________________________________ __________________________________________ 
      Print or type Signer’s name             Print or type Signer’s name 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
Name of Contractor       ________________________________________________________________________ 

Print or type Individual Name 
 
____________________________________________________________________________________________ 

Address as Prequalified 
 

__________________________________________ 
Signature of Contractor, Individually 

 
__________________________________________ 

        Print or type Signer’s name 
 
___________________________________________ 

          Signature of Witness  
 
___________________________________________ 
      Print or type Signer’s name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of ___________________, 20_____. 
 
______________________________________ 
            Signature of Notary Public              NOTARY SEAL  
 
of ______________________________County. 
 
State of ________________________________ 
 
My Commission Expires: __________________ 
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DEBARMENT CERTIFICATION 

 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 

Check here if an explanation is attached to this certification. 
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Contract No: DK00113 
 
Counties: Yadkin 
 
 
 
 
      ACCEPTED BY THE  
      DEPARTMENT OF TRANSPORTATION 
 
 
 
 
     
 __________________________________________________ 
        Contract Officer    
 
 
     
 __________________________________________________ 
        Date 
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